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Sample data for demonstration purposes only.    

Sample material quantities estimate –  

* Rates include materials and labour costings guide. 

** Includes productivity rates & labour constants i.e. total labour hours per task (Hrs) 

*** Quantity (Qty) includes wastage factors.  

**** All data, rates, costings, productivity, constants are copyright & IP protected and remains 
property of SAFE RITE & BOSS Estimating. 

 

Unit key: 

▪ Lm = Linear metres, 
▪ m2= square metres  
▪ m3= cubic metres   
▪ Individual items stated as per unit (e.g. screws, bricks, 20 kg bags etc,) 

 

Ground Slab – Waffle pods                                                           $0.00 

Waffle Pod 150 mm   Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

50 mm bedding 0 m3 0 hrs $0.00 

Vapour barrier (100 m2 Rolls) 0 Rolls  0 hrs $0.00 

Joining tape 0 Rolls 0 hrs $0.00 

12 mm Rib bars (6 m lengths) 0 6 m lengths 0 hrs $0.00 

Additional layer (top) 12 mm rib bars 0 6 m Lengths     0 hrs $0.00 

150 mm Waffle Pods 0 Pods 0 hrs $0.00 

 +4-way spacers 0 Spacers 0 hrs $0.00 

 +2-way spacers 0 Spacers 0 hrs $0.00 

 +Bar chairs 0 Chairs 0 hrs $0.00 

  +Pod rails  0 Rails  0 hrs $0.00 

Concrete 85 mm slab 0 m3    0 hrs $0.00 

Concrete edge beam 0 m3    0 hrs $0.00 

Edge board 0 Lm 0 hrs $0.00 

Trench Mesh L12TM200 (6 m lengths) 0 6 m Lengths 0 hrs $0.00 

Slab Mesh SL82 0 Sheets 0 hrs $0.00 

Concrete Pump allowance 0 Per day 0 hrs $0.00 

     

Re-entrant bars – 12 mm (2 m lengths) 0 2 m Lengths 0 hrs $0.00 

     

Sub Total     $0.00 

 

 



Sample data for demonstration purposes only.    

Ground Slab- Raft Slab                                                                   $0.00 

Raft slab    Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

50 mm bedding 0 m3 0 hrs $0.00 

Vapour barrier (100 m2 Rolls) 0 Rolls  0 hrs $0.00 

Joining tape 0 Rolls 0 hrs $0.00 

 +Bar chairs 0 Chairs 0 hrs $0.00 

Concrete  0 m3     0 hrs $0.00 

Edge board 0 Lm    0 hrs $0.00 

Trench Mesh L12TM200 (6 m lengths) 0 Lengths 0 hrs $0.00 

Slab Mesh SL82 0 Sheets 0 hrs $0.00 

Concrete Pump allowance 0 Per day 0 hrs $0.00 

     

Sub Total     $0.00 

     

     

     

 

 

 

Suspended Slab                                                                                 $0.00 

Formwork, steel and concrete    Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Formwork - deck 0 m2 0 hrs $0.00 

Edge board 0 Lm 0 hrs $0.00 

Step downs 0 Lm 0 hrs $0.00 

Beams 0 Lm 0 hrs $0.00 

Beam sides 0 Lm 0 hrs $0.00 

Walls x sides 0 m2    0 hrs $0.00 

Columns (square/rectangle) 0 m2    0 hrs $0.00 

Columns Circle  0 Lm 0 hrs $0.00 

Concrete  0 m3 0 hrs $0.00 

Steel reinforcement - Industry ratios 0 kg 0 hrs $0.00 

Concrete Pump allowance 0 Per day 0 hrs $0.00 

     

Sub Total     $0.00 

     

 

 



Sample data for demonstration purposes only.    

Framing                                                                                                 $0.00                                                                                                   

External Walls – Ground Floor Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Termite Barrier 0 Lm 0 hrs $0.00 

Flashing  0 Lm 0 hrs $0.00 

     

Top Plate 0 Lm 0 hrs $0.00 

Ribbon Plate 0 Lm 0 hrs $0.00 

Bottom Plate 0 Lm 0 hrs $0.00 

Noggins 0 Lm 0 hrs $0.00 

Studs @ 450 c/c 0 Studs 0 hrs $0.00 

Extra/Corner Studs 0 Studs 0 hrs $0.00 

     

Wall Wrap 0 m2 0 hrs $0.00 

     

Sub Total     $0.00 

     

Internal Walls – Ground Floor Qty Unit Hrs Sub Total 

 
Notes: 

 

    

Top Plate 0 Lm 0 hrs $0.00 

Ribbon Plate 0 Lm 0 hrs $0.00 

Bottom Plate 0 Lm 0 hrs $0.00 

Noggins 0 Lm 0 hrs $0.00 

Studs @ 450 c/c 0 Studs 0 hrs $0.00 

Extra/Corner Studs 0 Studs 0 hrs $0.00 

     

Sub Total     $0.00 

     

     

Fire Rated Walls – Ground Floor Qty Unit Hrs Sub Total 

 
Notes: 
FRL 60/60/60 

▪  

    

Top Plate 0 Lm 0 hrs $0.00 

Ribbon Plate 0 Lm 0 hrs $0.00 

Bottom Plate 0 Lm 0 hrs $0.00 

Noggins 0 Lm 0 hrs $0.00 

Studs @ 450 c/c 0 Studs 0 hrs $0.00 

Extra/Corner Studs 0 Studs 0 hrs $0.00 

     

Sub Total     $0.00 

     

     



Sample data for demonstration purposes only.    

Roof  Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Roof Area (Including pitch) 0 m2 0 hrs $0.00 

Roof Area (plan area) 0 m2 0 hrs  

Roof Coverings  0 Lm 0 hrs $0.00 

Roof Sisilation / Insulation  0 m2 0 hrs  

Facia 0 Lm 0 hrs $0.00 

Eaves/Soffit 0 Lm 0 hrs  

Roof Plumbing - Gutters 0 Lm 0 hrs $0.00 

Down Pipes 0 Lm 0 hrs $0.00 

     

Sub Total     $0.00 

     

     

 

 

 

Brickwork and Masonry                                                                 $0.00 

Waffle Pod 150 mm   Qty Unit Hrs Sub Total 

 
Notes: 

▪  
 
 

    

Brickwork (Commons) 0 Bricks 0 hrs $0.00 

+ Sand 0 m3 0 hrs $0.00 

++ Cement 0 20 kg bags 0 hrs $0.00 

     

Brickwork (Face) 0 Bricks 0 hrs $0.00 

+ Sand 0 m3 0 hrs $0.00 

++ Cement 0 20 kg bags    0 hrs $0.00 

     

Blockwork 0 Blocks    0 hrs $0.00 

+ Sand 0 m3 0 hrs $0.00 

++ Cement 0 20 kg bags 0 hrs $0.00 

     

Blockwork – core filled 0 m2  0 hrs $0.00 

+ Concrete 0 m3  0 hrs $0.00 

++ Steel reinforcement  0 Bars     0 hrs $0.00 

     

Sub Total     $0.00 

     

 



Sample data for demonstration purposes only.    

External Walls and Linings                                                            $0.00 

External Walls   Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Cladding  0 m2 0 hrs $0.00 

     

Hebel Panels  0 m2    0 hrs $0.00 

     

Sheeting  0 m2    0 hrs $0.00 

     

Sub Total     $0.00 

     

 

 

 

Internal Wall Linings, Fix out & Finishes                                 $0.00 

Master Bedroom - Bedroom 1 Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Walls 10mm Plasterboard 0 m2 0 hrs $0.00 

Walls Joint compound  0 Kg 0 hrs $0.00 

Walls Corner beads 0 Lengths 0 hrs $0.00 

Walls Tape 0 Rolls 0 hrs $0.00 

     

Walls Paint - Primer 0 Litres 0 hrs $0.00 

Walls Paint – x2 topcoats 0 Litres 0 hrs $0.00 

     

Ceiling 10 mm Supaceil 0 m2 0 hrs $0.00 

Ceiling Joint compound – x2 Base coat 0 kg    0 hrs $0.00 

Ceiling Joint compound – Topcoat 0 kg 0 hrs $0.00 

Ceiling Joint tape 0 Rolls 0 hrs $0.00 

Ceiling Paint – Primer x1 Coat 0 Litres 0 hrs $0.00 

Ceiling Paint – Topcoats x 2 coats 0 Litres 0 hrs $0.00 

     

Cornice  0 Lm 0 hrs $0.00 

     

Skirting  0 Lm 0 hrs $0.00 

Skirting Primer x1 Coat 0 Litres 0 hrs $0.00 

Skirting Paint x2 Coats 0 Litres 0 hrs $0.00 

     

Carpet underlay 0 m2 0 hrs $0.00 

Carpet – High Quality  0 m2 0 hrs $0.00 



Sample data for demonstration purposes only.    

     

Sub Total     $0.00 

     

Bedrooms 2-6 Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Walls 10mm Plasterboard 0 m2 0 hrs $0.00 

Walls Joint compound  0 Kg 0 hrs $0.00 

Walls Corner beads 0 Lengths 0 hrs $0.00 

Walls Tape 0 Rolls 0 hrs $0.00 

    $0.00 

Walls Paint - Primer 0 Litres 0 hrs $0.00 

Walls Paint – x2 topcoats 0 Litres 0 hrs $0.00 

     

Ceiling 10 mm Supaceil 0 m2 0 hrs $0.00 

Ceiling Joint compound – x2 Base coat 0 kg 0 hrs $0.00 

Ceiling Joint compound – Topcoat 0 kg 0 hrs $0.00 

Ceiling Joint tape 0 Rolls 0 hrs $0.00 

Ceiling Paint – Primer x1 Coat 0 Litres 0 hrs $0.00 

Ceiling Paint – Topcoats x 2 coats 0 Litres 0 hrs $0.00 

     

Cornice  0 Lm 0 hrs $0.00 

     

Skirting  0 Lm 0 hrs $0.00 

Skirting Primer x1 Coat 0 Litres 0 hrs $0.00 

Skirting Paint x2 Coats 0 Litres 0 hrs $0.00 

     

     

Carpet underlay 0 m2 0 hrs $0.00 

Carpet 0 m2 0 hrs $0.00 

     

Sub Total     $0.00 

     

Kitchen & Living Areas Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Walls 10mm Plasterboard 0 m2 0 hrs $0.00 

Walls Joint compound  0 Kg 0 hrs $0.00 

Walls Corner beads 0 Lengths 0 hrs $0.00 

Walls Tape 0 Rolls 0 hrs $0.00 

    $0.00 

Walls Paint - Primer 0 Litres 0 hrs $0.00 

Walls Paint – x2 topcoats 0 Litres 0 hrs $0.00 

     

Ceiling 10 mm Supaceil 0 m2 0 hrs $0.00 



Sample data for demonstration purposes only.    

Ceiling Joint compound – x2 Base coat 0 kg 0 hrs $0.00 

Ceiling Joint compound – Topcoat 0 kg 0 hrs $0.00 

Ceiling Joint tape 0 Rolls 0 hrs $0.00 

Ceiling Paint – Primer x1 Coat 0 Litres 0 hrs $0.00 

Ceiling Paint – Topcoats x 2 coats 0 Litres 0 hrs $0.00 

     

Cornice  0 Lm 0 hrs $0.00 

     

Skirting  0 Lm 0 hrs $0.00 

Skirting Primer x1 Coat 0 Litres 0 hrs $0.00 

Skirting Paint x2 Coats 0 Litres 0 hrs $0.00 

     

     

Floor Tiles 0 m2 0 hrs $0.00 

     

Sub Total     $0.00 

     

Bathrooms/Ensuites Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Walls 10mm Aquachek 0 m2 0 hrs $0.00 

Walls Joint compound  0 Kg 0 hrs $0.00 

Walls Corner beads 0 Lengths 0 hrs $0.00 

Walls Tape 0 Rolls 0 hrs $0.00 

     

Walls Paint - Primer 0 Litres 0 hrs $0.00 

Walls Paint – x2 topcoats 0 Litres 0 hrs $0.00 

     

Ceiling 10 mm Aquachek 0 m2 0 hrs $0.00 

Ceiling Joint compound – x2 Base coat 0 kg 0 hrs $0.00 

Ceiling Joint compound – Topcoat 0 kg 0 hrs $0.00 

Ceiling Joint tape 0 Rolls 0 hrs $0.00 

Ceiling Paint – Primer x1 Coat 0 Litres 0 hrs $0.00 

Ceiling Paint – Topcoats x 2 coats 0 Litres 0 hrs $0.00 

     

Cornice  0 Lm 0 hrs $0.00 

     

Skirting Tiles  0 Lm 0 hrs $0.00 

Tiles – floor to ceiling 0 m2 0 hrs $0.00 

     

Waterproofing – floor Primer 0 Litres 0 hrs $0.00 

Waterproofing – floor x2 coats  0 Litres 0 hrs $0.00 

     

Waterproofing – walls primer 0 Litres 0 hrs $0.00 

Waterproofing – walls x2 coats 0 Litres 0 hrs $0.00 

     



Sample data for demonstration purposes only.    

Floor tiles 0 m2 0 hrs $0.00 

     

Sub Total     $0.00 

     

Laundry Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Walls 10mm Aquachek 0 m2 0 hrs $0.00 

Walls Joint compound  0 Kg 0 hrs $0.00 

Walls Corner beads 0 Lengths 0 hrs $0.00 

Walls Tape 0 Rolls 0 hrs $0.00 

     

Walls Paint - Primer 0 Litres 0 hrs $0.00 

Walls Paint – x2 topcoats 0 Litres 0 hrs $0.00 

     

Ceiling 10 mm Plasterboard 0 m2 0 hrs $0.00 

Ceiling Joint compound – x2 Base coat 0 kg 0 hrs $0.00 

Ceiling Joint compound – Topcoat 0 kg 0 hrs $0.00 

Ceiling Joint tape 0 Rolls 0 hrs $0.00 

Ceiling Paint – Primer x1 Coat 0 Litres 0 hrs $0.00 

Ceiling Paint – Topcoats x 2 coats 0 Litres 0 hrs $0.00 

     

Cornice  0 Lm 0 hrs $0.00 

     

Skirting Tiles  0 Lm 0 hrs $0.00 

Tiles – floor to ceiling 0 m2 0 hrs $0.00 

     

Waterproofing – floor Primer 0 Litres 0 hrs $0.00 

Waterproofing – floor x2 coats  0 Litres 0 hrs $0.00 

     

Waterproofing – walls primer 0 Litres 0 hrs $0.00 

Waterproofing – walls x2 coats 0 Litres 0 hrs $0.00 

     

Floor tiles 0 m2 0 hrs $0.00 

     

Sub Total     $0.00 

     

     

Garage Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Walls 10mm Plasterboard 0 m2 0 hrs $0.00 

Walls Joint compound  0 Kg 0 hrs $0.00 

     

Walls Tape 0 Rolls 0 hrs $0.00 



Sample data for demonstration purposes only.    

     

Walls Paint - Primer 0 Litres 0 hrs $0.00 

Walls Paint – x2 topcoats 0 Litres 0 hrs $0.00 

     

Ceiling 10 mm Supaceil 0 m2 0 hrs $0.00 

Ceiling Joint compound – x2 Base coat 0 kg 0 hrs $0.00 

Ceiling Joint compound – Topcoat 0 kg 0 hrs $0.00 

Ceiling Joint tape 0 Rolls 0 hrs $0.00 

Ceiling Paint – Primer x1 Coat 0 Litres 0 hrs $0.00 

Ceiling Paint – Topcoats x 2 coats 0 Litres 0 hrs $0.00 

     

Cornice  0 Lm 0 hrs $0.00 

     

Sub Total     $0.00 

     

 

 

 

Glazing                                                                                                   $0.00 

External Walls   Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Window area  0 m2 0 hrs $0.00 

     

Architraves   0 Lm    0 hrs $0.00 

Architraves - Primer 0 Litres 0 hrs $0.00 

Architraves – x2 Topcoats 0 Litres    0 hrs $0.00 

     

Sub Total     $0.00 

     

 

 

 

Doors                                                                                                      $0.00 

External Walls   Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

External Doors 0 Count 0 hrs $0.00 

     

Internal doors  2040x820 0 Count    0 hrs $0.00 



Sample data for demonstration purposes only.    

Internal doors  2040x750 0 Count 0 hrs $0.00 

Internal doors  2040x720 0 Count    0 hrs $0.00 

     

Architraves   0 Lm   0 hrs $0.00 

Architraves - Primer 0 Litres   0 hrs $0.00 

Architraves – x2 Topcoats 0 Litres   0 hrs $0.00 

     

Garage door 0 Count    0 hrs $0.00 

     

Sub Total     $0.00 

     

 

 

Plumbing                                                                                               $0.00 

Sanitary Fixing   Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

Sewer Connection 0 Count 0 hrs $0.00 

Water Connection 0 Count  0 hrs $0.00 

Gas Connection 0 Count    0 hrs $0.00 

Install basin taps - 2 taps - fixed spout hob set 0 Count 0 hrs $0.00 

Install bathtub - acrylic or enamel steel 1500 to 1800mm 
 - rectangular - complete pedestal frame 

0 Count    0 hrs $0.00 

Install dishwasher - install under bench  
dishwasher - complete 

0 Count 0 hrs $0.00 

Install HWS - domestic - gas hot water unit  
- vitreous enamel lined 

0 Count  0 hrs $0.00 

Install kitchen taps - 2 taps - swivel spout hob set 0 Count 0 hrs $0.00 

Install laundry tub wall taps - 2 taps 
 - wall spout set over tub 

0 Count 0 hrs $0.00 

Install only - sinks / tubs - kitchen sink  
- includes plug + P/S trap - double bowl 

0 Count 0 hrs $0.00 

Install shower taps & rose - 2 - tap set 0 Count 0 hrs $0.00 

Install toilet suites / bidet - wall faced 
 - stainless steel - inwall cistern 

0 Count 0 hrs  

Install toilet suites / bidet - wall faced 
 - stainless steel - inwall cistern 

0 Count  0 hrs $0.00 

Install Free-standing Bath 0 Count  0 hrs $0.00 

     

Linea Grate to showers 0 Count  0 hrs $0.00 

External strip drainage 0 Count  0 hrs $0.00 

Outdoor shower 0 Count   0 hrs $0.00 

     

Sub Total     $0.00 

     

Plumbing Fixtures   Qty Unit Hrs Sub Total 

 
Notes: 

    



Sample data for demonstration purposes only.    

 
 
Basin 0 Count 0 hrs $0.00 

Bath 0 Count 0 hrs $0.00 

Free standing bath 0 Count 0 hrs $0.00 

Toilet suite 0 Count 0 hrs $0.00 

Shower rose 0 Count  0 hrs $0.00 

Floor waste 0 Count  0 hrs $0.00 

Linear grate to showers 0 Count  0 hrs $0.00 

Water Connection 0 Count  0 hrs $0.00 

Towel rails 0 Count 0 hrs $0.00 

Toilet ring holder 0 Count 0 hrs $0.00 

Towel ring 0 Count 0 hrs $0.00 

     

Laundry trough  0 Count 0 hrs $0.00 

Sinks  0 Count 0 hrs $0.00 

Basin mixer 0 Count 0 hrs $0.00 

Shower mixer 0 Count 0 hrs $0.00 

Bath mixer 0 Count  0 hrs $0.00 

Taps 0 Count  0 hrs $0.00 

     

Sub Total     $0.00 

     

     

 

 

 

Electrical                                                                                               $0.00 

External Walls   Qty Unit Hrs Sub Total 

 
Notes: 

 
 

    

GPO Double 0 Count 0 hrs $0.00 

GPO Single  0 Count 0 hrs $0.00 

Data 0 Count    0 hrs $0.00 

Lights  0 Count 0 hrs $0.00 

Exhaust fans  0 Count    0 hrs $0.00 

Pendant  0 Count 0 hrs $0.00 

Strip lighting  0 Count 0 hrs $0.00 

Fluro 0 Count    0 hrs $0.00 

Smoke detector  0 Count 0 hrs $0.00 

Connect Oven  0 Count   0 hrs $0.00 

Connect Range hood 0 Count   0 hrs $0.00 

Connect HWS 0 Count   0 hrs $0.00 

Connect alarm system 0 Count   0 hrs $0.00 



Sample data for demonstration purposes only.    

Connect intercom 0 Count   0 hrs $0.00 

     

Sub Total     $0.00 

     

 

 
     

Sub Total     $0.00 

Contingency    $0.00 

Mark up    $0.00 

Profit     $0.00 

GST    $0.00 

TOTAL     $0.00 

 
 
This estimate is for sample purposes only. 
Quantities, productivity rates, costings applied upon completed estimate.  


